INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/05/08
PAGE : 140 -1
VENDOR RANKING

CALL ORDER : 140 CONTRACT ID : R -29530-A COUNTIES : MORGAN
LETTING DATE : 08/01/08 10:00 AM DISTRICT : 65
CONTRACT TIME : 06/06/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 0600288
0800918
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1875662 CRIDER & CRIDER INC $ 2,219,173.16 100.0000%
2 31-1323837 SUNESIS CONSTRUCTION COMPANY $ 2,239,918.48 100.9348%
3 35-1461789 POINDEXTER EXCAVATING $ 2,272,179.65 102.3886%
4 35-1487672 MAC CONSTRUCTION & EXCAVATING, INC. $ 2,283,007.66 102.8765%
5 35-1357381 O MARA DAVE CONTRACTOR S 2,326,756.40 104.8479%
6 35-1917625 MILESTONE CONTRACTORS LP $ 2,885,000.00 130.0034%
7 35-0918397 RIETH RILEY CONSTRUCTION $ 2,997,000.00 135.0503%



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/05/08
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TABULATION OF BIDS
ROUTE SR 37
CALL ORDER 140 CONTRACT 1ID -29530-A COUNTIES : MORGAN
LETTING DATE 08/01/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 1 ) 35-1875662 | ( 2 ) 31-1323837 | ( 3 ) 35-1461789
|CRIDER & CRIDER INC | SUNESIS CONSTRUCTION COMPANY |POINDEXTER EXCAVATING
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROADSIDE WORK
| | |
0001 105-06845 LUMP | 27889.86000 27889.86 | 16000.00000 16000.00]| 40000.00000 40000.00
CONSTRUCTION ENGINEERING | |
0002 105-08520 3.000 EACH | 231.11000 693.33] 400.00000 1200.00| 500.00000 1500.00
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 24.000 MOS | 92.45000 2218.80] 180.00000 4320.00]| 100.00000 2400.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0009 109-08463 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PROJECT ESTIMATE ADJUSTMENT | |
0010 110-01001 LUMP | 110000.00000 110000.00] 100000.00000 100000.00|] 108000.00000 108000.00
MOBILIZATION AND DEMOBILIZATION | |
0011 201-52370 LUMP | 52197.81000 52197.81] 30600.00000 30600.00] 150000.00000 150000.00
CLEARING RIGHT OF WAY | |
0012 202-02240 2910.000 SYS | 7.62000 22174.20]| 12.00000 34920.00] 7.00000 20370.00
PAVEMENT REMOVAL | |
0013 202-02241 1043.750 LFT | 1.93000 2014.44] 2.10000 2191.88] 4.00000 4175.00
GUARDRAIL, REMOVE | |
0014 202-02245 25.000 EACH | 165.84000 4146.00 | 120.00000 3000.00] 158.00000 3950.00
TREE, 6 IN., REMOVE | |
0015 202-02250 55.000 EACH | 276.40000 15202.00]| 178.00000 9790.00| 260.00000 14300.00
TREE, 10 IN., REMOVE | |
0016 202-02255 33.000 EACH | 497.52000 16418.16| 475.00000 15675.00 | 470.00000 15510.00
TREE, 18 IN., REMOVE | |
0017 202-02260 13.000 EACH | 829.20000 10779.60]| 830.00000 10790.00]| 780.00000 10140.00
TREE, 30 IN., REMOVE | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/05/08
PAGE 140 -3
TABULATION OF BIDS
ROUTE SR 37
CALL ORDER 140 CONTRACT ID : R -29530-A COUNTIES : MORGAN
LETTING DATE 08/01/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| 1 ) 35-1875662 | ( 2 ) 31-1323837 | ( 3 ) 35-1461789
|CRIDER & CRIDER INC | SUNESIS CONSTRUCTION COMPANY |POINDEXTER EXCAVATING
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 202-02265 9.000 EACH | 1326.72000 11940.48| 1185.00000 10665.00]| 1260.00000 11340.00
TREE, 48 IN., REMOVE | |
0019 202-02270 4.000 EACH | 1658.40000 6633.60] 1775.00000 7100.00 | 1575.00000 6300.00
TREE, 60 IN., REMOVE | |
0020 202-02272 50.000 LFT | 8.37000 418.50] 11.00000 550.00] 25.00000 1250.00
PAVED SIDE DITCH, REMOVE | |
0021 202-04089 40.000 EACH | 232.18000 9287.20]| 36.00000 1440.00| 40.00000 1600.00
SIGN, SHEET, REMOVE , AND RESET | |
0022 202-93741 16.000 EACH | 154.78000 2476.48| 166.00000 2656.00] 147.00000 2352.00
GUARD RAIL END TREATMENT, REMOVE | |
0023 202-99187 100.000 LFT | 6.08000 608.00] 10.00000 1000.00| 6.00000 600.00
FENCE, FARM FIELD, REMOVE | |
0024 203-02000 19899.100 CYS | 15.40000 306446.14| 12.17000 242172.05] 6.00000 119394.60
EXCAVATION, COMMON | |
0025 203-02070 14962.000 CYS | 1.00000 14962.00] 5.90000 88275.80] 9.00000 134658.00
BORROW | | |
0026 205-06930 19.000 TON | 26.24000 498.56| 90.00000 1710.00]| 100.00000 1900.00
SPLASHPAD, RIPRAP | |
0027 205-06931 105.000 TON | 48.74000 5117.70] 32.00000 3360.00] 50.00000 5250.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | |
0028 205-06933 17.000 EACH | 107.52000 1827.84| 98.00000 1666.00| 100.00000 1700.00
TEMPORARY DITCH INLET PROTECTION | |
0029 205-06937 3496.000 LFT | 1.40000 4894 .40 | 1.15000 4020.40 | 1.50000 5244.00
TEMPORARY SILT FENCE | |
0030 206-51220 500.000 cCYs | 18.96000 9480.00| 22.25000 11125.00] 30.00000 15000.00
EXCAVATION, WET | |
0031 207-08263 4410.000 sSYS | 7.22000 31840.20] 5.70000 25137.00] 6.50000 28665.00
SUBGRADE TREATMENT, TYPE IA | |
0032 211-02060 18.000 cCYs | 37.05000 666.90| 11.50000 207.00] 100.00000 1800.00
B BORROW FOR STRUCTURE BACKFILL | |
0033 211-09265 129.000 cCYs | 63.38000 8176.02| 22.25000 2870.25] 30.00000 3870.00
STRUCTURE BACKFILL, TYPE 2 | |
0034 213-08058 50.000 cCYsS | 72.46000 3623.00] 77.00000 3850.00] 80.00000 4000.00
FLOWABLE BACKFILL , NON REMOVABLE | |
UNDISTRIBUTED | |
0035 303-01180 2154.000 TON | 21.95000 47280.30] 27.60000 59450.40| 30.00000 64620.00
COMPACTED AGGREGATE, NO. 53 | |
0036 306-08038 750.000 SYS | 3.98000 2985.00] 10.00000 7500.00| 6.00000 4500.00
MILLING, ASPHALT, 4 IN. | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/05/08
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TABULATION OF BIDS
ROUTE SR 37
CALL ORDER 140 CONTRACT ID : R -29530-A COUNTIES : MORGAN
LETTING DATE 08/01/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 1 ) 35-1875662 | ( 2 ) 31-1323837 | ( 3 ) 35-1461789
|CRIDER & CRIDER INC | SUNESIS CONSTRUCTION COMPANY |POINDEXTER EXCAVATING
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0037 306-08043 1200.000 SYS | 3.79000 4548.00| 6.60000 7920.00| 8.00000 9600.00
MILLING, TRANSITION | |
0038 401-05467 750.000 LFT | 6.83000 5122.50] 6.25000 4687.50 | 6.00000 4500.00
MILLED HMA CORRUGATIONS | |
0039 401-06264 LUMP | 1102.07000 1102.07| 1180.00000 1180.00]| 2000.00000 2000.00
PROFILOGRAPH, HMA | |
0040 401-08333 340.000 TON | 71.86000 24432.40] 77.00000 26180.00] 68.00000 23120.00
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | |
mm | | |
0041 402-07453 2340.000 TON | 82.32000 192628.80] 73.50000 171990.00] 76.00000 177840.00
HMA FOR TEMPORARY PAVEMENT | |
0042 402-07784 344.000 TON | 103.93000 35751.92] 111.00000 38184.00] 98.00000 33712.00
HMA SURFACE, TYPE D | |
0043 402-07785 405.000 TON | 79.60000 32238.00] 85.00000 34425.00] 75.00000 30375.00
HMA INTERMEDIATE, TYPE D | |
0044 402-07786 1280.000 TON | 64.51000 82572.80]| 69.00000 88320.00]| 61.20000 78336.00
HMA BASE, TYPE D | |
0045 406-05520 4.500 TON | 611.40000 2751.30] 655.00000 2947.50] 560.00000 2520.00
ASPHALT FOR TACK COAT | |
0046 601-01625 2.000 EACH | 1503.62000 3007.24] 1600.00000 3200.00] 1450.00000 2900.00
GUARDRAIL CONNECTOR SYSTEM, W BEAM, | |
CURVED, 1 | | |
0047 601-01626 1.000 EACH | 1503.62000 1503.62| 1600.00000 1600.00 | 1400.00000 1400.00
GUARDRAIL CONNECTOR SYSTEM, W BEAM, | |
CURVED, 2 | | |
0048 601-01839 2.000 EACH | 1768.96000 3537.92] 1890.00000 3780.00] 1680.00000 3360.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 6 | | |
0049 601-01846 1.000 EACH | 1603.12000 1603.12]| 1715.00000 1715.00]| 1600.00000 1600.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 3 | | |
0050 601-02103 56.250 LFT | 24.32000 1368.00]| 26.16000 1471.50]| 24.00000 1350.00
GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 | |
IN. SPACING | |
0051 601-02625 6.000 EACH | 2587.11000 15522.66 | 2765.00000 16590.00] 2450.00000 14700.00
GUARDRAIL CONNECTOR SYSTEM, W BEAM, | |
CURVED, 2, MODIFIED , FOR TYPE M SYSTEM | |
0052 601-05399 LUMP | 14372.82000 14372.82]| 20500.00000 20500.00] 20000.00000 20000.00
| | |

GUARDRAIL , SYSTEM, BULLNOSE



MOBILIZATION AND DEMOBILIZATION FOR

INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/05/08
PAGE 140 -5
TABULATION OF BIDS
ROUTE SR 37
CALL ORDER 140 CONTRACT 1ID R -29530-A COUNTIES : MORGAN
LETTING DATE 08/01/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| 1 ) 35-1875662 | ( 2 ) 31-1323837 | ( 3 ) 35-1461789
|CRIDER & CRIDER INC | SUNESIS CONSTRUCTION COMPANY |POINDEXTER EXCAVATING
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0053 601-05586 1.000 EACH | 2056.42000 2056.42] 2200.00000 2200.00] 2000.00000 2000.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 9 | | |
0054 601-05999 5.000 EACH | 60.81000 304.05] 65.40000 327.00] 58.00000 290.00
CURVED TERMINAL END | |
0055 601-06035 3375.000 LFT | 5.86000 19777.50] 6.25000 21093.75] 5.60000 18900.00
GUARDRAIL, RESET | |
0056 601-06038 1.000 EACH | 2653.44000 2653.44] 2835.00000 2835.00] 2520.00000 2520.00
GUARDRAIL END TREATMENT, II | |
0058 601-94689 13.000 EACH | 2570.52000 33416.76| 2745.00000 35685.00] 2450.00000 31850.00
GUARDRAIL END TREATMENT, OS | |
0059 601-94690 2.000 EACH | 4201.29000 8402.58| 4485.00000 8970.00 | 4000.00000 8000.00
GUARDRAIL END TREATMENT, MS | |
0060 601-97774 1.000 EACH | 995.04000 995.04| 1060.00000 1060.00]| 1000.00000 1000.00
GUARDRAIL END TREATMENT, OS, SPARE | |
PARTS PACKAGE | |
0061 601-99105 20912.500 LFT | 18.30000 382698.75] 19.50000 407793.75]| 17.30000 361786.25
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0062 601-99108 100.000 LFT | 27.64000 2764.00] 29.00000 2900.00] 26.00000 2600.00
GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. | |
3 IN. SPACING | |
0063 603-01932 845.000 LFT | 25.71000 21724.95] 27.50000 23237.50] 24.50000 20702.50
FENCE, CHAIN LINK, 96 IN. | |
0064 610-07788 100.000 TON | 132.67000 13267.00] 140.00000 14000.00] 126.00000 12600.00
HMA FOR APPROACHES, TYPE D | |
0065 611-08232 8.000 EACH | 204.54000 1636.32]| 74.00000 592.00] 195.00000 1560.00
MAILBOX ASSEMBLY, SINGLE, RESET | |
0066 611-08233 1.000 EACH | 292.98000 292.98] 86.00000 86.00] 280.00000 280.00
MAILBOX ASSEMBLY, DOUBLE, RESET | |
0067 616-02320 4843.000 SYS | 2.07000 10025.01 | 1.75000 8475.25]| 2.00000 9686.00
GEOTEXTILES | |
0068 616-05688 840.000 TON | 41.45000 34818.00] 40.00000 33600.00] 45.00000 37800.00
RIPRAP, CLASS 1 | |
0069 616-06405 387.000 TON | 49.13000 19013.31| 38.00000 14706.00]| 32.00000 12384.00
RIPRAP, REVETMENT | |
0070 616-06451 525.000 TON | 49.32000 25893.00] 26.77000 14054.25] 34.00000 17850.00
RIPRAP, UNIFORM | | |
0071 621-01004 11.000 EACH | 276.40000 3040.40] 300.00000 3300.00] 270.00000 2970.00
|
|

SEEDING
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TABULATION OF BIDS
ROUTE : SR 37
CALL ORDER : 140 CONTRACT ID : R -29530-A COUNTIES : MORGAN
LETTING DATE : 08/01/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 1 ) 35-1875662 | ( 2 31-1323837 | ( 3 ) 35-1461789
|CRIDER & CRIDER INC | SUNESIS CONSTRUCTION COMPANY |POINDEXTER EXCAVATING
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0072 621-02363 12000.000 SYs | 0.30000 3600.00] 0.30000 3600.00] 0.30000 3600.00
MULCHED SEEDING, T, CONVENTIONAL MIX | |
0073 621-02770 4925.000 SYS | 1.75000 8618.75]| 1.85000 9111.25]| 1.70000 8372.50
EROSION CONTROL BLANKET | |
0074 621-06559 37640.000 SYS | 0.39000 14679.60]| 0.40000 15056.00]| 0.40000 15056.00
MULCHED SEEDING, R | |
0075 621-06567 1.000 kGAL | 55.28000 55.28]| 60.00000 60.00| 100.00000 100.00
WATER | | |
0076 621-06575 1992.000 SYS | 3.12000 6215.04| 3.35000 6673.20] 3.00000 5976.00
SODDING, NURSERY | |
0077 628-09403 8.000 MOS | 1958.68000 15669.44| 3000.00000 24000.00] 2200.00000 17600.00
FIELD OFFICE, C | |
0078 715-02397 3.000 EACH | 1883.60000 5650.80] 1820.00000 5460.00] 1660.00000 4980.00
SAFETY METAL END SECTION, 4:1, 36 IN. | |
0079 715-02628 8.000 EACH | 612.47000 4899.76 | 435.00000 3480.00] 450.00000 3600.00
SAFETY METAL END SECTION, 6:1, 15 IN. | |
0080 715-02630 1.000 EACH | 959.14000 959.14] 870.00000 870.00] 800.00000 800.00
SAFETY METAL END SECTION, 6:1, 24 IN. | |
0081 715-03475 2.000 EACH | 573.96000 1147.92]| 480.00000 960.00| 420.00000 840.00
SAFETY METAL END SECTION, 4:1, 15 IN. | |
0082 715-03476 2.000 EACH | 856.43000 1712.86| 765.00000 1530.00]| 700.00000 1400.00
SAFETY METAL END SECTION, 4:1, 24 IN. | |
0083 715-03584 1.000 EACH | 708.77000 708.77| 615.00000 615.00] 550.00000 550.00
SAFETY METAL END SECTION, 4:1, 18 IN. | |
0084 715-04509 80.000 LFT | 42.27000 3381.60] 23.00000 1840.00]| 60.00000 4800.00
TEMPORARY PIPE | |
0085 715-04618 1.000 EACH | 1954.21000 1954.21 | 1900.00000 1900.00| 1800.00000 1800.00
SAFETY METAL END SECTION, 6:1, 30 IN. | |
0086 715-05048 1640.000 LFT | 14.24000 23353.60] 5.75000 9430.00| 7.00000 11480.00
PIPE, TYPE 4, CIRCULAR, 6 IN. | |
0087 715-05053 150.000 LFT | 53.94000 8091.00| 14.50000 2175.00] 20.00000 3000.00
PIPE, UNDERDRAIN OUTLET, 6 IN. | |
0088 715-05151 855.600 LFT | 38.58000 33009.05] 47.75000 40854.90| 58.00000 49624.80
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0089 715-05152 88.000 LFT | 34.73000 3056.24] 44.50000 3916.00] 43.00000 3784.00
PIPE, TYPE 2, CIRCULAR, 18 IN. | |
0090 715-05154 161.000 LFT | 37.73000 6074.53 56.25000 9056.25| 54.00000 8694.00
PIPE, TYPE 2, CIRCULAR, 24 IN. | |
0091 715-05169 30.000 LFT | 33.71000 1011.30] 57.75000 1732.50]| 30.00000 900.00
|

PIPE, TYPE 3, CIRCULAR, 15 IN.



CASTING, FURNISH AND ADJUST TO GRADE ,

INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/05/08
PAGE 140 -7
TABULATION OF BIDS
ROUTE : SR 37
CALL ORDER 140 CONTRACT 1ID R -29530-A COUNTIES : MORGAN
LETTING DATE 08/01/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| 1 ) 35-1875662 | ( 2 31-1323837 | ( 3 ) 35-1461789
|CRIDER & CRIDER INC | SUNESIS CONSTRUCTION COMPANY |POINDEXTER EXCAVATING
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0092 715-05595 171.000 LFT | 60.79000 10395.09]| 48.50000 8293.50]| 38.00000 6498.00
PIPE EXTENSION, CIRCULAR, 15 IN. | |
0093 715-05596 62.000 LFT | 61.16000 3791.92] 52.00000 3224.00] 41.00000 2542.00
PIPE EXTENSION, CIRCULAR, 18 IN. | |
0094 715-05597 12.000 LFT | 40.14000 481.68] 79.00000 948.00] 36.00000 432.00
PIPE EXTENSION, CIRCULAR, 24 IN. , TYPE | |
1, RCP | | |
0095 715-05756 71.000 LFT | 56.45000 4007.95]| 60.00000 4260.00]| 25.00000 1775.00
PIPE EXTENSION, CIRCULAR, 12 IN. | |
0096 715-05889 25.000 LFT | 77.28000 1932.00]| 148.00000 3700.00] 60.00000 1500.00
PIPE EXTENSION, CIRCULAR, 30 IN. | |
0097 715-07093 2.000 EACH | 427.46000 854.92| 1110.00000 2220.00] 1800.00000 3600.00
SAFETY METAL END SECTION, 4:1, MIN AREA | |
11.6 SFT | | |
0098 715-46000 4.000 EACH | 593.86000 2375.44] 250.00000 1000.00| 400.00000 1600.00
PIPE END SECTION, 12 IN. | |
0099 715-46005 12.000 EACH | 593.86000 7126.32]| 335.00000 4020.00]| 420.00000 5040.00
PIPE END SECTION, 15 IN. | |
0100 715-46010 5.000 EACH | 628.53000 3142.65] 370.00000 1850.00 | 400.00000 2000.00
PIPE END SECTION, 18 IN. | |
0101 715-46020 6.000 EACH | 785.14000 4710.84| 445.00000 2670.00] 460.00000 2760.00
PIPE END SECTION, 24 IN. | |
0102 715-91361 326.000 LFT | 21.27000 6934.02] 13.75000 4482 .50 | 10.00000 3260.00
PIPE, PVC, 6 IN. | |
0103 715-97607 1.000 EACH | 1004.08000 1004.08]| 680.00000 680.00] 550.00000 550.00
PIPE END SECTION, MIN. AREA 4.5 SQ. FT. | |
0104 718-06526 77.000 TON | 85.79000 6605.83 90.00000 6930.00] 82.00000 6314.00
HMA FOR UNDERDRAINS | |
0105 718-06529 12.000 EACH | 657.41000 7888.92]| 270.00000 3240.00] 500.00000 6000.00
OUTLET PROTECTOR, 2 | |
0106 718-06532 400.000 LFT | 6.63000 2652.00] 7.00000 2800.00] 7.00000 2800.00
VIDEO INSPECTION FOR UNDERDRAINS | |
0107 718-52610 135.000 CYS | 56.70000 7654.50| 52.00000 7020.00| 27.00000 3645.00
AGGREGATE FOR UNDERDRAINS | |
0108 718-99153 1214.000 SYS | 1.12000 1359.68]| 1.15000 1396.10]| 2.00000 2428.00
GEOTEXTILES FOR UNDERDRAIN | |
0109 720-01894 1.000 EACH | 474.10000 474.10| 815.00000 815.00| 1000.00000 1000.00
|
|

FLAT CASTING
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TABULATION OF BIDS
ROUTE : SR 37
CALL ORDER : 140 CONTRACT 1ID R -29530-A COUNTIES : MORGAN
LETTING DATE : 08/01/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
1 ) 35-1875662 | ( 2 31-1323837 | ( 3 ) 35-1461789

LINE NO / ITEM CODE / ALT

RIDER & CRIDER INC

| SUNESIS CONSTRUCTION COMPANY

|POINDEXTER EXCAVATING

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0110 720-02609 1.000 EACH | 2320.81000 2320.81] 3300.00000 3300.00] 2600.00000 2600.00
MANHOLE, H2 | |
0111 720-45065 2.000 EACH | 3832.40000 7664.80 | 2800.00000 5600.00] 3400.00000 6800.00
INLET, N12 , MODIFIED DEPTH | |
0112 720-45070 2.000 EACH | 2697.90000 5395.80] 1800.00000 3600.00] 2450.00000 4900.00
INLET, P12A | |
0113 720-45070 9.000 EACH | 2583.38000 23250.42]| 1790.00000 16110.00] 2440.00000 21960.00
INLET, P12A , MODIFIED DEPTH | |
0114 720-45405 2.000 EACH | 1419.28000 2838.56 2700.00000 5400.00] 2160.00000 4320.00
MANHOLE, B4 | |
0115 720-90129 3.000 EACH | 2339.13000 7017.39] 3750.00000 11250.00] 3100.00000 9300.00
MANHOLE, J2 | |
01lle 720-95101 1.000 EACH | 5459.15000 5459.15] 7150.00000 7150.00]| 6300.00000 6300.00
MANHOLE, L2 | |
0117 720-97958 2.000 EACH | 2707.59000 5415.18] 5250.00000 10500.00] 3560.00000 7120.00
MANHOLE, K2 | |
0118 801-01093 8.000 EACH | 1326.72000 10613.76| 1745.00000 13960.00]| 890.00000 7120.00
TEMPORARY WORKSITE SPEED LIMIT SIGN | |
ASSEMBLY | |
0119 801-03290 4.000 EACH | 206.75000 827.00]| 235.00000 940.00 | 210.00000 840.00
CONSTRUCTION SIGN, C | |
0120 801-04308 1.000 EACH | 331.68000 331.68]| 590.00000 590.00] 550.00000 550.00
ROAD CLOSURE SIGN ASSEMBLY | |
0121 801-06207 5200.000 LFT | 1.02000 5304.00] 2.40000 12480.00] 0.90000 4680.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0122 801-06625 14.000 EACH | 98.40000 1377.60]| 178.00000 2492.00| 158.00000 2212.00
DETOUR ROUTE MARKER ASSEMBLY | |
0123 801-06640 91.000 EACH | 220.01000 20020.91| 220.00000 20020.00] 189.00000 17199.00
CONSTRUCTION SIGN, A | |
0124 801-06645 21.000 EACH | 60.81000 1277.01| 113.00000 2373.00] 32.00000 672.00
CONSTRUCTION SIGN, B | |
0125 801-06646 2400.000 LFT | 27.45000 65880.00] 25.10000 60240.00] 24.00000 57600.00
TEMPORARY CONCRETE BARRIER | |
0126 801-06710 300.000 DAY | 15.48000 4644.00| 14.25000 4275.00| 8.00000 2400.00
FLASHING ARROW SIGN | |
0127 801-06775 LUMP | 27469.85000 27469.85| 18500.00000 18500.00] 60000.00000 60000.00
MAINTAINING TRAFFIC | |
0128 801-07118 60.000 LFT | 13.27000 796.20] 14.00000 840.00| 16.00000 960.00
|

BARRICADE, III-A
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ROUTE SR 37
CALL ORDER 140 CONTRACT 1ID R -29530-A COUNTIES : MORGAN
LETTING DATE 08/01/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 1 ) 35-1875662 | ( 2 ) 31-1323837 | ( 3 ) 35-1461789
|CRIDER & CRIDER INC | SUNESIS CONSTRUCTION COMPANY |POINDEXTER EXCAVATING
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0129 801-07119 126.000 LFT | 14.37000 1810.62]| 16.00000 2016.00] 16.00000 2016.00
BARRICADE, III-B | |
0130 801-08401 483.000 LFT | 23.63000 11413.29] 31.00000 14973.00]| 29.00000 14007.00
TEMPORARY TRAFFIC BARRIER, TYPE 2 TL-3 | |
0131 801-09133 2.000 EACH | 11719.38000 23438.76| 11700.00000 23400.00] 8400.00000 16800.00
TEMPORARY CHANGEABLE MESSAGE SIGN | |
0132 801-09282 288.000 SFT | 30.96000 8916.48| 30.00000 8640.00 | 30.00000 8640.00
TEMPORARY PANEL SIGNS | |
0133 801-52818 2.000 EACH | 115.56000 231.12] 21200.00000 42400.00]| 28000.00000 56000.00
TEMPORARY CROSSOVER, A | |
0134 802-05701 50.000 LFT | 17.69000 884.50| 19.00000 950.00 | 20.00000 1000.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0135 802-962438 80.000 LFT | 5.00000 400.00] 30.00000 2400.00] 13.00000 1040.00
POST, WOOD, 4 IN. X 4 IN. | |
0136 802-99058 40.000 EACH | 71.86000 2874.40]| 77.00000 3080.00] 70.00000 2800.00
SHEET SIGN, INSTALL | |
0137 804-06770 3.000 EACH | 24.32000 72.96| 26.00000 78.00] 25.00000 75.00
DELINEATOR POST | |
0138 808-06711 315.000 LFT | 0.53000 166.95]| 0.60000 189.00| 0.40000 126.00
LINE, PAINT, BROKEN, WHITE, 4 IN. | |
0139 808-06713 2500.000 LFT | 0.31000 775.00] 0.35000 875.00] 0.40000 1000.00
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0140 808-06714 1250.000 LFT | 0.53000 662.50] 0.58000 725.00]| 0.40000 500.00
LINE, PAINT, SOLID, YELLOW, 4 IN. | |
0141 808-06716 3900.000 LFT | 0.53000 2067.00] 0.58000 2262.00] 0.35000 1365.00
LINE, REMOVE | |
0142 808-75996 45.000 EACH | 28.25000 1271.25] 31.00000 1395.00 | 28.00000 1260.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, | |
REMOVE I I |
0143 808-75998 45.000 EACH | 61.89000 2785.05]| 66.50000 2992.50] 61.00000 2745.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
0144 801-07024 1.000 EACH | 8513.13000 8513.13| 9200.00000 9200.00] 8085.00000 8085.00
ENERGY ABSORBING TERMINAL, CZ, TL-3 | |
SECTION TOTALS | $ 2,219,173.16| $ 2,239,918.48| $ 2,272,179.65
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 2,219,173.16| $ 2,239,918.48| $ 2,272,179.65
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TABULATION OF BIDS
ROUTE : SR 37
CALL ORDER 140 CONTRACT 1ID R -29530-A COUNTIES : MORGAN
LETTING DATE 08/01/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 4 ) 35-1487672 | ( 5 ) 35-1357381 | ( 6 ) 35-1917625
|[MAC CONSTRUCTION & EXCAVATIN |O MARA DAVE CONTRACTOR |[MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROADSIDE WORK
| | |
0001 105-06845 LUMP | 29100.00000 29100.00] 15000.00000 15000.00] 50000.00000 50000.00
CONSTRUCTION ENGINEERING | |
0002 105-08520 3.000 EACH | 138.00000 414.00] 86.43000 259.29] 100.00000 300.00
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 24.000 MOS | 138.00000 3312.00] 86.44000 2074.56 | 75.00000 1800.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0009 109-08463 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PROJECT ESTIMATE ADJUSTMENT | |
0010 110-01001 LUMP | 85000.00000 85000.00| 115000.00000 115000.00] 140000.00000 140000.00
MOBILIZATION AND DEMOBILIZATION | |
0011 201-52370 LUMP | 140000.00000 140000.00]| 92000.00000 92000.00] 69398.01000 69398.01
CLEARING RIGHT OF WAY | |
0012 202-02240 2910.000 SYS | 2.00000 5820.00] 13.00000 37830.00] 12.00000 34920.00
PAVEMENT REMOVAL | |
0013 202-02241 1043.750 LFT | 1.75000 1826.56 | 2.00000 2087.50] 1.75000 1826.56
GUARDRAIL, REMOVE | |
0014 202-02245 25.000 EACH | 150.00000 3750.00] 172.87000 4321.75]| 300.00000 7500.00
TREE, 6 IN., REMOVE | |
0015 202-02250 55.000 EACH | 250.00000 13750.00]| 288.12000 15846.60| 410.00000 22550.00
TREE, 10 IN., REMOVE | |
0016 202-02255 33.000 EACH | 450.00000 14850.00]| 518.61000 17114.13| 800.00000 26400.00
TREE, 18 IN., REMOVE | |
0017 202-02260 13.000 EACH | 750.00000 9750.00]| 864.35000 11236.55] 1800.00000 23400.00
TREE, 30 IN., REMOVE | |
0018 202-02265 9.000 EACH | 1200.00000 10800.00]| 1300.00000 11700.00]| 2200.00000 19800.00
TREE, 48 IN., REMOVE | |
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TABULATION OF BIDS

ROUTE : SR 37
CALL ORDER : 140 CONTRACT 1ID R -29530-A COUNTIES : MORGAN
LETTING DATE : 08/01/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 4 ) 35-1487672 | ( 5 35-1357381 | ( 6 ) 35-1917625

LINE NO / ITEM CODE / ALT

|[MAC CONSTRUCTION & EXCAVATIN

|O"MARA DAVE CONTRACTOR

|[MILESTONE CONTRACTORS LP

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +

0019 202-02270 4.000 EACH | 1500.00000 6000.00] 1600.00000 6400.00] 2800.00000 11200.00
TREE, 60 IN., REMOVE | |

0020 202-02272 50.000 LFT | 13.30000 665.00] 12.48000 624.00] 80.00000 4000.00
PAVED SIDE DITCH, REMOVE | |

0021 202-04089 40.000 EACH | 30.00000 1200.00]| 34.57000 1382.80]| 30.00000 1200.00
SIGN, SHEET, REMOVE , AND RESET | |

0022 202-93741 16.000 EACH | 306.00000 4896.00 | 161.35000 2581.60] 140.00000 2240.00
GUARD RAIL END TREATMENT, REMOVE | |

0023 202-99187 100.000 LFT | 5.50000 550.00] 3.88000 388.00] 5.50000 550.00
FENCE, FARM FIELD, REMOVE | |

0024 203-02000 19899.100 CYS | 5.10000 101485.41| 9.00000 179091.90] 18.00000 358183.80
EXCAVATION, COMMON | |

0025 203-02070 14962.000 CYS | 2.50000 37405.00] 14.00000 209468.00] 22.00000 329164.00
BORROW | | |

0026 205-06930 19.000 TON | 79.00000 1501.00]| 100.00000 1900.00| 220.00000 4180.00
SPLASHPAD, RIPRAP | |

0027 205-06931 105.000 TON | 55.00000 5775.00] 65.00000 6825.00] 50.00000 5250.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | |

0028 205-06933 17.000 EACH | 97.25000 1653.25]| 110.00000 1870.00]| 98.00000 1666.00
TEMPORARY DITCH INLET PROTECTION | |

0029 205-06937 3496.000 LFT | 1.27000 4439.92| 2.50000 8740.00| 7.00000 24472.00
TEMPORARY SILT FENCE | |

0030 206-51220 500.000 CYS | 17.00000 8500.00 | 20.00000 10000.00] 20.00000 10000.00
EXCAVATION, WET | |

0031 207-08263 4410.000 SYS | 14.80000 65268.00] 6.00000 26460.00] 12.00000 52920.00
SUBGRADE TREATMENT, TYPE IA | |

0032 211-02060 18.000 cCYs | 30.00000 540.00] 17.00000 306.00] 30.00000 540.00
B BORROW FOR STRUCTURE BACKFILL | |

0033 211-09265 129.000 CYS | 47.25000 6095.25] 31.82000 4104.78]| 36.00000 4644.00
STRUCTURE BACKFILL, TYPE 2 | |

0034 213-08058 50.000 CYS | 111.00000 5550.00] 84.28000 4214.00| 122.00000 6100.00
FLOWABLE BACKFILL , NON REMOVABLE | |
UNDISTRIBUTED | |

0035 303-01180 2154.000 TON | 25.40000 54711.60] 18.00000 38772.00] 35.00000 75390.00
COMPACTED AGGREGATE, NO. 53 | |

0036 306-08038 750.000 SYS | 4.84000 3630.00] 6.56000 4920.00 | 8.00000 6000.00
MILLING, ASPHALT, 4 IN. | |

0037 306-08043 1200.000 SYS | 5.04000 6048.00] 5.62000 6744.00] 8.00000 9600.00

|

MILLING, TRANSITION
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ROUTE : SR 37
CALL ORDER 140 CONTRACT 1ID R -29530-A COUNTIES : MORGAN
LETTING DATE 08/01/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 4 ) 35-1487672 | ( 5 ) 35-1357381 | ( 6 ) 35-1917625
|[MAC CONSTRUCTION & EXCAVATIN |O MARA DAVE CONTRACTOR |[MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 401-05467 750.000 LFT | 4.50000 3375.00] 8.21000 6157.50] 8.00000 6000.00
MILLED HMA CORRUGATIONS | |
0039 401-06264 LUMP | 1000.00000 1000.00| 1382.96000 1382.96 | 2000.00000 2000.00
PROFILOGRAPH, HMA | |
0040 401-08333 340.000 TON | 68.00000 23120.00] 80.80000 27472.00] 72.00000 24480.00
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | |
mm | | |
0041 402-07453 2340.000 TON | 67.75000 158535.00]| 92.00000 215280.00] 64.00000 149760.00
HMA FOR TEMPORARY PAVEMENT | |
0042 402-07784 344.000 TON | 100.00000 34400.00] 100.00000 34400.00] 99.00000 34056.00
HMA SURFACE, TYPE D | |
0043 402-07785 405.000 TON | 69.00000 27945.00] 75.00000 30375.00] 76.00000 30780.00
HMA INTERMEDIATE, TYPE D | |
0044 402-07786 1280.000 TON | 71.00000 90880.00] 69.00000 88320.00]| 55.00000 70400.00
HMA BASE, TYPE D | |
0045 406-05520 4.500 TON | 600.00000 2700.00] 460.99000 2074.46| 315.00000 1417.50
ASPHALT FOR TACK COAT | |
0046 601-01625 2.000 EACH | 1360.00000 2720.00] 1450.00000 2900.00] 1360.00000 2720.00
GUARDRAIL CONNECTOR SYSTEM, W BEAM, | |
CURVED, 1 | | |
0047 601-01626 1.000 EACH | 1360.00000 1360.00]| 1450.00000 1450.00]| 1360.00000 1360.00
GUARDRAIL CONNECTOR SYSTEM, W BEAM, | |
CURVED, 2 | | |
0048 601-01839 2.000 EACH | 1600.00000 3200.00] 1700.00000 3400.00] 1600.00000 3200.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 6 | | |
0049 601-01846 1.000 EACH | 1450.00000 1450.00 | 1550.00000 1550.00 | 1450.00000 1450.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 3 | | |
0050 601-02103 56.250 LFT | 22.00000 1237.50] 25.35000 1425.94| 22.00000 1237.50
GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 | |
IN. SPACING | |
0051 601-02625 6.000 EACH | 2340.00000 14040.00]| 2500.00000 15000.00]| 2340.00000 14040.00
GUARDRAIL CONNECTOR SYSTEM, W BEAM, | |
CURVED, 2, MODIFIED , FOR TYPE M SYSTEM | |
0052 601-05399 LUMP | 17222.00000 17222.00] 18000.00000 18000.00] 30000.00000 30000.00
GUARDRAIL , SYSTEM, BULLNOSE | |
0053 601-05586 1.000 EACH | 1860.00000 1860.00]| 2000.00000 2000.00] 1860.00000 1860.00
|
|

CURVED, 9
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ROUTE : SR 37
CALL ORDER : 140 CONTRACT 1ID R -29530-A COUNTIES : MORGAN
LETTING DATE : 08/01/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 4 ) 35-1487672 | ( 5 35-1357381 | ( 6 ) 35-1917625

LINE NO / ITEM CODE / ALT

|[MAC CONSTRUCTION & EXCAVATIN

|O"MARA DAVE CONTRACTOR

|[MILESTONE CONTRACTORS LP

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0054 601-05999 5.000 EACH | 55.00000 275.00] 60.00000 300.00] 55.00000 275.00
CURVED TERMINAL END | |
0055 601-06035 3375.000 LFT | 5.30000 17887.50] 6.00000 20250.00] 5.30000 17887.50
GUARDRAIL, RESET | |
0056 601-06038 1.000 EACH | 2400.00000 2400.00] 2550.00000 2550.00] 2400.00000 2400.00
GUARDRAIL END TREATMENT, II | |
0058 601-94689 13.000 EACH | 2325.00000 30225.00] 2500.00000 32500.00] 3800.00000 49400.00
GUARDRAIL END TREATMENT, OS | |
0059 601-94690 2.000 EACH | 3800.00000 7600.00| 4025.00000 8050.00| 5000.00000 10000.00
GUARDRAIL END TREATMENT, MS | |
0060 601-97774 1.000 EACH | 900.00000 900.00 | 1000.00000 1000.00| 900.00000 900.00
GUARDRAIL END TREATMENT, OS, SPARE | |
PARTS PACKAGE | |
0061 601-99105 20912.500 LFT | 16.55000 346101.88] 17.50000 365968.75] 16.55000 346101.88
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0062 601-99108 100.000 LFT | 25.00000 2500.00] 28.81000 2881.00] 25.00000 2500.00
GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. | |
3 IN. SPACING | |
0063 603-01932 845.000 LFT | 23.25000 19646.25] 25.00000 21125.00] 23.25000 19646.25
FENCE, CHAIN LINK, 96 IN. | |
0064 610-07788 100.000 TON | 120.00000 12000.00]| 115.00000 11500.00]| 135.00000 13500.00
HMA FOR APPROACHES, TYPE D | |
0065 611-08232 8.000 EACH | 185.00000 1480.00| 200.00000 1600.00 | 185.00000 1480.00
MAILBOX ASSEMBLY, SINGLE, RESET | |
0066 611-08233 1.000 EACH | 265.00000 265.00] 280.00000 280.00] 265.00000 265.00
MAILBOX ASSEMBLY, DOUBLE, RESET | |
0067 616-02320 4843.000 SYS | 3.60000 17434.80] 1.75000 8475.25| 1.35000 6538.05
GEOTEXTILES | |
0068 616-05688 840.000 TON | 48.30000 40572.00]| 35.00000 29400.00] 52.00000 43680.00
RIPRAP, CLASS 1 | |
0069 616-06405 387.000 TON | 47.60000 18421.20] 34.00000 13158.00] 75.00000 29025.00
RIPRAP, REVETMENT | |
0070 616-06451 525.000 TON | 42.20000 22155.00] 33.00000 17325.00]| 54.00000 28350.00
RIPRAP, UNIFORM | | |
0071 621-01004 11.000 EACH | 250.00000 2750.00] 275.00000 3025.00] 250.00000 2750.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0072 621-02363 12000.000 SYs | 0.27000 3240.00] 0.31000 3720.00] 0.30000 3600.00
|

MULCHED SEEDING, T, CONVENTIONAL MIX
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ROUTE : SR 37
CALL ORDER 140 CONTRACT 1ID R -29530-A COUNTIES : MORGAN
LETTING DATE 08/01/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 4 ) 35-1487672 | ( 5 35-1357381 | ( 6 ) 35-1917625
|[MAC CONSTRUCTION & EXCAVATIN |O MARA DAVE CONTRACTOR |[MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0073 621-02770 4925.000 SYS | 1.58000 7781.50]| 1.82000 8963.50| 1.60000 7880.00
EROSION CONTROL BLANKET | |
0074 621-06559 37640.000 SYS | 0.35000 13174.00] 0.40000 15056.00] 0.35000 13174.00
MULCHED SEEDING, R | |
0075 621-06567 1.000 kGAL | 50.00000 50.00] 57.62000 57.62]| 50.00000 50.00
WATER | | |
0076 621-06575 1992.000 sSYS | 2.82000 5617.44] 3.25000 6474.00] 3.00000 5976.00
SODDING, NURSERY | |
0077 628-09403 8.000 MOS | 1630.00000 13040.00]| 1567.36000 12538.88]| 2200.00000 17600.00
FIELD OFFICE, C | |
0078 715-02397 3.000 EACH | 1540.00000 4620.00 | 2672.08000 8016.24| 2090.00000 6270.00
SAFETY METAL END SECTION, 4:1, 36 IN. | |
0079 715-02628 8.000 EACH | 804.00000 6432.00] 1136.50000 9092.00| 1400.00000 11200.00
SAFETY METAL END SECTION, 6:1, 15 IN. | |
0080 715-02630 1.000 EACH | 914.00000 914.00| 1482.23000 1482.23| 1600.00000 1600.00
SAFETY METAL END SECTION, 6:1, 24 IN. | |
0081 715-03475 2.000 EACH | 803.00000 1606.00| 963.63000 1927.26| 1370.00000 2740.00
SAFETY METAL END SECTION, 4:1, 15 IN. | |
0082 715-03476 2.000 EACH | 815.00000 1630.00| 1496.65000 2993.30] 1550.00000 3100.00
SAFETY METAL END SECTION, 4:1, 24 IN. | |
0083 715-03584 1.000 EACH | 803.00000 803.00] 1194.12000 1194.12]| 1400.00000 1400.00
SAFETY METAL END SECTION, 4:1, 18 IN. | |
0084 715-04509 80.000 LFT | 53.00000 4240.00 | 32.52000 2601.60] 56.00000 4480.00
TEMPORARY PIPE | |
0085 715-04618 1.000 EACH | 2680.00000 2680.00] 2165.73000 2165.73 | 2053.00000 2053.00
SAFETY METAL END SECTION, 6:1, 30 IN. | |
0086 715-05048 1640.000 LFT | 8.70000 14268.00] 2.13000 3493.20] 8.00000 13120.00
PIPE, TYPE 4, CIRCULAR, 6 IN. | |
0087 715-05053 150.000 LFT | 22.50000 3375.00] 50.24000 7536.00| 48.00000 7200.00
PIPE, UNDERDRAIN OUTLET, 6 IN. | |
0088 715-05151 855.600 LFT | 63.50000 54330.60] 43.78000 37458.17] 47.00000 40213.20
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0089 715-05152 88.000 LFT | 64.50000 5676.00] 45.51000 4004.88]| 93.00000 8184.00
PIPE, TYPE 2, CIRCULAR, 18 IN. | |
0090 715-05154 161.000 LFT | 74.00000 11914.00]| 90.34000 14544.74| 94.00000 15134.00
PIPE, TYPE 2, CIRCULAR, 24 IN. | |
0091 715-05169 30.000 LFT | 41.80000 1254.00| 45.65000 1369.50]| 150.00000 4500.00
PIPE, TYPE 3, CIRCULAR, 15 IN. | |
0092 715-05595 171.000 LFT | 72.50000 12397.50]| 85.21000 14570.91| 38.00000 6498.00
|

PIPE EXTENSION, CIRCULAR, 15 IN.
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ROUTE : SR 37
CALL ORDER : 140 CONTRACT 1ID R -29530-A COUNTIES : MORGAN
LETTING DATE : 08/01/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 4 ) 35-1487672 | ( 5 35-1357381 | ( 6 ) 35-1917625

LINE NO / ITEM CODE / ALT

|[MAC CONSTRUCTION & EXCAVATIN

|O"MARA DAVE CONTRACTOR

|[MILESTONE CONTRACTORS LP

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0093 715-05596 62.000 LFT | 73.40000 4550.80| 113.35000 7027.70| 99.00000 6138.00
PIPE EXTENSION, CIRCULAR, 18 IN. | |
0094 715-05597 12.000 LFT | 74.00000 888.00| 99.85000 1198.20| 120.00000 1440.00
PIPE EXTENSION, CIRCULAR, 24 IN. , TYPE | |
1, RCP | | |
0095 715-05756 71.000 LFT | 62.00000 4402.00 | 83.21000 5907.91| 113.00000 8023.00
PIPE EXTENSION, CIRCULAR, 12 IN. | |
0096 715-05889 25.000 LFT | 105.00000 2625.00] 88.51000 2212.75] 105.00000 2625.00
PIPE EXTENSION, CIRCULAR, 30 IN. | |
0097 715-07093 2.000 EACH | 1338.00000 2676.00] 3663.94000 7327.88]| 2800.00000 5600.00
SAFETY METAL END SECTION, 4:1, MIN AREA | |
11.6 SFT | | |
0098 715-46000 4.000 EACH | 736.00000 2944.00] 394.08000 1576.32]| 1350.00000 5400.00
PIPE END SECTION, 12 IN. | |
0099 715-46005 12.000 EACH | 736.00000 8832.00| 401.67000 4820.04 | 1370.00000 16440.00
PIPE END SECTION, 15 IN. | |
0100 715-46010 5.000 EACH | 790.00000 3950.00] 411.20000 2056.00] 1400.00000 7000.00
PIPE END SECTION, 18 IN. | |
0101 715-46020 6.000 EACH | 871.00000 5226.00] 585.46000 3512.76 | 1450.00000 8700.00
PIPE END SECTION, 24 IN. | |
0102 715-91361 326.000 LFT | 21.00000 6846.00| 22.73000 7409.98]| 39.00000 12714.00
PIPE, PVC, 6 IN. | |
0103 715-97607 1.000 EACH | 869.00000 869.00| 775.63000 775.63 | 1550.00000 1550.00
PIPE END SECTION, MIN. AREA 4.5 SQ. FT. | |
0104 718-06526 77.000 TON | 92.00000 7084.00| 115.25000 8874.25]| 95.00000 7315.00
HMA FOR UNDERDRAINS | |
0105 718-06529 12.000 EACH | 670.00000 8040.00 | 548.92000 6587.04| 965.00000 11580.00
OUTLET PROTECTOR, 2 | |
0106 718-06532 400.000 LFT | 6.00000 2400.00] 6.91000 2764.00] 6.00000 2400.00
VIDEO INSPECTION FOR UNDERDRAINS | |
0107 718-52610 135.000 CYs | 29.54000 3987.90]| 38.64000 5216.40] 65.00000 8775.00
AGGREGATE FOR UNDERDRAINS | |
0108 718-99153 1214.000 SYS | 2.95000 3581.30] 0.94000 1141.16| 1.00000 1214.00
GEOTEXTILES FOR UNDERDRAIN | |
0109 720-01894 1.000 EACH | 1335.00000 1335.00]| 751.08000 751.08] 700.00000 700.00
CASTING, FURNISH AND ADJUST TO GRADE , | |
FLAT CASTING | |
0110 720-02609 1.000 EACH | 5400.00000 5400.00] 2338.45000 2338.45] 2680.00000 2680.00
|

MANHOLE, H2
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TABULATION OF BIDS
ROUTE : SR 37
CALL ORDER 140 CONTRACT 1ID R -29530-A COUNTIES : MORGAN
LETTING DATE 08/01/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 4 ) 35-1487672 | ( 5 ) 35-1357381 | ( 6 ) 35-1917625
|[MAC CONSTRUCTION & EXCAVATIN |O MARA DAVE CONTRACTOR |[MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0111 720-45065 2.000 EACH | 1960.00000 3920.00] 3647.39000 7294.78| 4025.00000 8050.00
INLET, N12 , MODIFIED DEPTH | |
0112 720-45070 2.000 EACH | 1590.00000 3180.00] 2384.05000 4768.10]| 2925.00000 5850.00
INLET, P12A | |
0113 720-45070 9.000 EACH | 2000.00000 18000.00]| 2503.21000 22528.89] 2975.00000 26775.00
INLET, P12A , MODIFIED DEPTH | |
0114 720-45405 2.000 EACH | 3255.00000 6510.00] 1602.91000 3205.82] 2100.00000 4200.00
MANHOLE, B4 | |
0115 720-90129 3.000 EACH | 4600.00000 13800.00]| 2375.79000 7127.37| 2700.00000 8100.00
MANHOLE, J2 | |
0116 720-95101 1.000 EACH | 7745.00000 7745.00 | 5663.56000 5663.56 | 5750.00000 5750.00
MANHOLE, L2 | |
0117 720-97958 2.000 EACH | 5050.00000 10100.00]| 2937.73000 5875.46 | 3265.00000 6530.00
MANHOLE, K2 | |
0118 801-01093 8.000 EACH | 1470.00000 11760.00]| 979.60000 7836.80 | 850.00000 6800.00
TEMPORARY WORKSITE SPEED LIMIT SIGN | |
ASSEMBLY | I
0119 801-03290 4.000 EACH | 195.00000 780.00] 230.49000 921.96]| 200.00000 800.00
CONSTRUCTION SIGN, C | |
0120 801-04308 1.000 EACH | 495.00000 495.00 | 576.23000 576.23| 500.00000 500.00
ROAD CLOSURE SIGN ASSEMBLY | |
0121 801-06207 5200.000 LFT | 2.15000 11180.00]| 0.95000 4940.00| 0.82000 4264.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0122 801-06625 14.000 EACH | 150.00000 2100.00] 172.87000 2420.18] 150.00000 2100.00
DETOUR ROUTE MARKER ASSEMBLY | |
0123 801-06640 91.000 EACH | 185.00000 16835.00] 200.00000 18200.00] 180.00000 16380.00
CONSTRUCTION SIGN, A | |
0124 801-06645 21.000 EACH | 95.00000 1995.00]| 34.57000 725.97] 30.00000 630.00
CONSTRUCTION SIGN, B | |
0125 801-06646 2400.000 LFT | 40.00000 96000.00] 22.00000 52800.00] 23.00000 55200.00
TEMPORARY CONCRETE BARRIER | |
0126 801-06710 300.000 DAY | 12.00000 3600.00] 7.49000 2247.00] 6.50000 1950.00
FLASHING ARROW SIGN | |
0127 801-06775 LUMP | 169000.00000 169000.00]| 37000.00000 37000.00] 50000.00000 50000.00
MAINTAINING TRAFFIC | |
0128 801-07118 60.000 LFT | 11.50000 690.00] 16.00000 960.00 | 15.00000 900.00
BARRICADE, III-A | |
0129 801-07119 126.000 LFT | 13.25000 1669.50]| 16.00000 2016.00] 15.00000 1890.00
|

BARRICADE, III-B
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TABULATION OF BIDS

ROUTE : SR 37
CALL ORDER : 140 CONTRACT 1ID R -29530-A COUNTIES : MORGAN
LETTING DATE : 08/01/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 4 ) 35-1487672 | ( 5 35-1357381 | ( 6 ) 35-1917625

LINE NO / ITEM CODE / ALT

|[MAC CONSTRUCTION & EXCAVATIN

|O"MARA DAVE CONTRACTOR

|[MILESTONE CONTRACTORS LP

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0130 801-08401 483.000 LFT | 25.00000 12075.00]| 32.00000 15456.00]| 23.00000 11109.00
TEMPORARY TRAFFIC BARRIER, TYPE 2 TL-3 | |
0131 801-09133 2.000 EACH | 9850.00000 19700.00]| 8500.00000 17000.00]| 8000.00000 16000.00
TEMPORARY CHANGEABLE MESSAGE SIGN | |
0132 801-09282 288.000 SFT | 10.00000 2880.00] 23.05000 6638.40] 69.00000 19872.00
TEMPORARY PANEL SIGNS | |
0133 801-52818 2.000 EACH | 19200.00000 38400.00] 9800.00000 19600.00] 35000.00000 70000.00
TEMPORARY CROSSOVER, A | |
0134 802-05701 50.000 LFT | 16.00000 800.00] 17.00000 850.00] 16.00000 800.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0135 802-96248 80.000 LFT | 12.00000 960.00 | 13.83000 1106.40| 40.00000 3200.00
POST, WOOD, 4 IN. X 4 IN. | |
0136 802-99058 40.000 EACH | 65.00000 2600.00] 70.00000 2800.00] 65.00000 2600.00
SHEET SIGN, INSTALL | |
0137 804-06770 3.000 EACH | 22.00000 66.00| 25.36000 76.08 | 22.00000 66.00
DELINEATOR POST | |
0138 808-06711 315.000 LFT | 0.65000 204.75] 0.40000 126.00] 0.35000 110.25
LINE, PAINT, BROKEN, WHITE, 4 IN. | |
0139 808-06713 2500.000 LFT | 0.65000 1625.00| 0.40000 1000.00| 0.35000 875.00
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0140 808-06714 1250.000 LFT | 0.65000 812.50] 0.40000 500.00] 0.35000 437.50
LINE, PAINT, SOLID, YELLOW, 4 IN. | |
0141 808-06716 3900.000 LFT | 0.75000 2925.00] 0.35000 1365.00| 0.30000 1170.00
LINE, REMOVE | |
0142 808-75996 45.000 EACH | 25.55000 1149.75]| 29.45000 1325.25]| 30.00000 1350.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, | |
REMOVE | | |
0143 808-75998 45.000 EACH | 56.00000 2520.00] 64.52000 2903.40] 47.00000 2115.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
0144 801-07024 1.000 EACH | 10300.00000 10300.00] 8300.00000 8300.00]| 7700.00000 7700.00
ENERGY ABSORBING TERMINAL, CZ, TL-3 | |
SECTION TOTALS | S 2,283,007.66| S 2,326,756.40] S 2,885,000.00
+ + +
CONTRACT TOTALS | S 2,283,007.66| S 2,326,756.40] S 2,885,000.00
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TABULATION OF BIDS
ROUTE SR 37
CALL ORDER 140 CONTRACT ID : R -29530-A COUNTIES : MORGAN
LETTING DATE 08/01/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 7 ) 35-0918397 | ( ) | (
|RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROADSIDE WORK
| | |
0001 105-06845 LUMP | 13200.00000 13200.00]
CONSTRUCTION ENGINEERING | |
0002 105-08520 3.000 EACH | 100.00000 300.00]
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 24.000 MOS | 100.00000 2400.00]
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00]
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00]
CONTRACT LIENS | |
0007 109-08443 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0008 109-08444 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0009 109-08463 1.000 DOL | 1.00000 1.00]
PROJECT ESTIMATE ADJUSTMENT | |
0010 110-01001 LUMP | 118501.08000 118501.08]
MOBILIZATION AND DEMOBILIZATION | |
0011 201-52370 LUMP | 39720.00000 39720.00]
CLEARING RIGHT OF WAY | |
0012 202-02240 2910.000 SYS | 7.50000 21825.00]
PAVEMENT REMOVAL | |
0013 202-02241 1043.750 LFT | 1.75000 1826.56 |
GUARDRAIL, REMOVE | |
0014 202-02245 25.000 EACH | 315.00000 7875.00 |
TREE, 6 IN., REMOVE | |
0015 202-02250 55.000 EACH | 450.00000 24750.00]
TREE, 10 IN., REMOVE | |
0016 202-02255 33.000 EACH | 550.00000 18150.00]|
TREE, 18 IN., REMOVE | |
0017 202-02260 13.000 EACH | 950.00000 12350.00]
TREE, 30 IN., REMOVE | |
0018 202-02265 9.000 EACH | 1200.00000 10800.00]
TREE, 48 IN., REMOVE | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/05/08
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TABULATION OF BIDS
ROUTE : SR 37

CALL ORDER : 140 CONTRACT ID : R -29530-A COUNTIES : MORGAN
LETTING DATE : 08/01/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE

7 ) 35-0918397

( I( )
RIETH RILEY CONSTRUCTION I
I

LINE NO / ITEM CODE / ALT

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 202-02270 4.000 EACH | 2350.00000 9400.00|
TREE, 60 IN., REMOVE | |
0020 202-02272 50.000 LFT | 22.00000 1100.00|
PAVED SIDE DITCH, REMOVE | |
0021 202-04089 40.000 EACH | 71.68000 2867.20]
SIGN, SHEET, REMOVE , AND RESET | |
0022 202-93741 16.000 EACH | 140.00000 2240.00]
GUARD RAIL END TREATMENT, REMOVE | |
0023 202-99187 100.000 LFT | 5.50000 550.00]
FENCE, FARM FIELD, REMOVE | |
0024 203-02000 19899.100 CYS | 21.00000 417881.10]
EXCAVATION, COMMON | |
0025 203-02070 14962.000 CYS | 21.00000 314202.00]
BORROW | | |
0026 205-06930 19.000 TON | 70.00000 1330.00]|
SPLASHPAD, RIPRAP | |
0027 205-06931 105.000 TON | 95.00000 9975.00|
TEMPORARY CHECK DAM, REVETMENT RIPRAP | |
0028 205-06933 17.000 EACH | 97.25000 1653.25]|
TEMPORARY DITCH INLET PROTECTION | |
0029 205-06937 3496.000 LFT | 4.25000 14858.00]
TEMPORARY SILT FENCE | |
0030 206-51220 500.000 CYS | 32.00000 16000.00]
EXCAVATION, WET | |
0031 207-08263 4410.000 SYS | 15.00000 66150.00]|
SUBGRADE TREATMENT, TYPE IA | |
0032 211-02060 18.000 cCYs | 20.00000 360.00]
B BORROW FOR STRUCTURE BACKFILL | |
0033 211-09265 129.000 CYS | 30.00000 3870.00]
STRUCTURE BACKFILL, TYPE 2 | |
0034 213-08058 50.000 CYS | 73.00000 3650.00]
FLOWABLE BACKFILL , NON REMOVABLE | |
UNDISTRIBUTED | |
0035 303-01180 2154.000 TON | 36.00000 77544.00|
COMPACTED AGGREGATE, NO. 53 | |
0036 306-08038 750.000 SYS | 6.00000 4500.00 |
MILLING, ASPHALT, 4 IN. | |
0037 306-08043 1200.000 SYS | 5.50000 6600.00]
| |

MILLING, TRANSITION



GUARDRAIL TERMINAL SYSTEM, W BEAM,
CURVED, 9
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TABULATION OF BIDS
ROUTE SR 37
CALL ORDER : 140 CONTRACT ID : R -29530-A COUNTIES : MORGAN
LETTING DATE 08/01/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
I ( 7 ) 35-0918397 I ( ) I(
|RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT | AMOUNT
+ + +
0038 401-05467 750.000 LFT | 8.00000 6000.00]|
MILLED HMA CORRUGATIONS | |
0039 401-06264 LUMP | 950.00000 950.00 |
PROFILOGRAPH, HMA | |
0040 401-08333 340.000 TON | 82.00000 27880.00|
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | |
mm | | |
0041 402-07453 2340.000 TON | 67.00000 156780.00]|
HMA FOR TEMPORARY PAVEMENT | |
0042 402-07784 344.000 TON | 100.00000 34400.00]
HMA SURFACE, TYPE D | |
0043 402-07785 405.000 TON | 68.00000 27540.00]
HMA INTERMEDIATE, TYPE D | |
0044 402-07786 1280.000 TON | 67.00000 85760.00]
HMA BASE, TYPE D | |
0045 406-05520 4.500 TON | 400.00000 1800.00|
ASPHALT FOR TACK COAT | |
0046 601-01625 2.000 EACH | 1360.00000 2720.00]
GUARDRAIL CONNECTOR SYSTEM, W BEAM, | |
CURVED, 1 | | |
0047 601-01626 1.000 EACH | 1360.00000 1360.00]
GUARDRAIL CONNECTOR SYSTEM, W BEAM, | |
CURVED, 2 | | |
0048 601-01839 2.000 EACH | 1600.00000 3200.00]
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 6 | | |
0049 601-01846 1.000 EACH | 1450.00000 1450.00 |
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 3 | | |
0050 601-02103 56.250 LFT | 22.00000 1237.50]
GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 | |
IN. SPACING | |
0051 601-02625 6.000 EACH | 2340.00000 14040.00]|
GUARDRAIL CONNECTOR SYSTEM, W BEAM, | |
CURVED, 2, MODIFIED , FOR TYPE M SYSTEM | |
0052 601-05399 LUMP | 13000.00000 13000.00]
GUARDRAIL , SYSTEM, BULLNOSE | |
0053 601-05586 1.000 EACH | 1860.00000 1860.00]|
| |
| |
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TABULATION OF BIDS
ROUTE : SR 37

CALL ORDER : 140 CONTRACT ID : R -29530-A COUNTIES : MORGAN
LETTING DATE : 08/01/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE

7 ) 35-0918397

( I( )
RIETH RILEY CONSTRUCTION I
I

LINE NO / ITEM CODE / ALT

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0054 601-05999 5.000 EACH | 55.00000 275.00]
CURVED TERMINAL END | |
0055 601-06035 3375.000 LFT | 5.30000 17887.50]
GUARDRAIL, RESET | |
0056 601-06038 1.000 EACH | 2400.00000 2400.00]
GUARDRAIL END TREATMENT, II | |
0058 601-94689 13.000 EACH | 2325.00000 30225.00]
GUARDRAIL END TREATMENT, OS | |
0059 601-94690 2.000 EACH | 3800.00000 7600.00|
GUARDRAIL END TREATMENT, MS | |
0060 601-97774 1.000 EACH | 900.00000 900.00 |
GUARDRAIL END TREATMENT, OS, SPARE | |
PARTS PACKAGE | |
0061 601-99105 20912.500 LFT | 16.55000 346101.88]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0062 601-99108 100.000 LFT | 25.00000 2500.00]
GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. | |
3 IN. SPACING | |
0063 603-01932 845.000 LFT | 23.25000 19646.25]
FENCE, CHAIN LINK, 96 IN. | |
0064 610-07788 100.000 TON | 140.00000 14000.00]|
HMA FOR APPROACHES, TYPE D | |
0065 611-08232 8.000 EACH | 185.00000 1480.00|
MAILBOX ASSEMBLY, SINGLE, RESET | |
0066 611-08233 1.000 EACH | 265.00000 265.00]
MAILBOX ASSEMBLY, DOUBLE, RESET | |
0067 616-02320 4843.000 SYS | 1.70000 8233.10]|
GEOTEXTILES | |
0068 616-05688 840.000 TON | 70.00000 58800.00]
RIPRAP, CLASS 1 | |
0069 616-06405 387.000 TON | 65.00000 25155.00]
RIPRAP, REVETMENT | |
0070 616-06451 525.000 TON | 65.00000 34125.00]
RIPRAP, UNIFORM | | |
0071 621-01004 11.000 EACH | 250.00000 2750.00]
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0072 621-02363 12000.000 SYs | 0.30000 3600.00]
| |

MULCHED SEEDING, T, CONVENTIONAL MIX
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ROUTE : SR 37

CALL ORDER : 140 CONTRACT ID : R -29530-A COUNTIES : MORGAN
LETTING DATE : 08/01/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE

7 ) 35-0918397

( I( )
RIETH RILEY CONSTRUCTION I
I

LINE NO / ITEM CODE / ALT

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0073 621-02770 4925.000 SYS | 1.58000 7781.50]|
EROSION CONTROL BLANKET | |
0074 621-06559 37640.000 SYS | 4.16000 156582.40]
MULCHED SEEDING, R | |
0075 621-06567 1.000 kGAL | 50.00000 50.00]
WATER | | |
0076 621-06575 1992.000 sSYS | 7.50000 14940.00]
SODDING, NURSERY | |
0077 628-09403 8.000 MOS | 3200.00000 25600.00]
FIELD OFFICE, C | |
0078 715-02397 3.000 EACH | 2175.00000 6525.00]
SAFETY METAL END SECTION, 4:1, 36 IN. | |
0079 715-02628 8.000 EACH | 750.00000 6000.00|
SAFETY METAL END SECTION, 6:1, 15 IN. | |
0080 715-02630 1.000 EACH | 1170.00000 1170.00]
SAFETY METAL END SECTION, 6:1, 24 IN. | |
0081 715-03475 2.000 EACH | 700.00000 1400.00]|
SAFETY METAL END SECTION, 4:1, 15 IN. | |
0082 715-03476 2.000 EACH | 1070.00000 2140.00]
SAFETY METAL END SECTION, 4:1, 24 IN. | |
0083 715-03584 1.000 EACH | 1050.00000 1050.00]
SAFETY METAL END SECTION, 4:1, 18 IN. | |
0084 715-04509 80.000 LFT | 25.00000 2000.00]
TEMPORARY PIPE | |
0085 715-04618 1.000 EACH | 2200.00000 2200.00]
SAFETY METAL END SECTION, 6:1, 30 IN. | |
0086 715-05048 1640.000 LFT | 9.50000 15580.00]
PIPE, TYPE 4, CIRCULAR, 6 IN. | |
0087 715-05053 150.000 LFT | 44.00000 6600.00|
PIPE, UNDERDRAIN OUTLET, 6 IN. | |
0088 715-05151 855.600 LFT | 58.00000 49624.80]
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0089 715-05152 88.000 LFT | 80.00000 7040.00|
PIPE, TYPE 2, CIRCULAR, 18 IN. | |
0090 715-05154 161.000 LFT | 120.00000 19320.00]|
PIPE, TYPE 2, CIRCULAR, 24 IN. | |
0091 715-05169 30.000 LFT | 90.00000 2700.00]|
PIPE, TYPE 3, CIRCULAR, 15 IN. | |
0092 715-05595 171.000 LFT | 85.00000 14535.00]|
| |

PIPE EXTENSION, CIRCULAR, 15 IN.
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ROUTE : SR 37

CALL ORDER : 140 CONTRACT ID : R -29530-A COUNTIES : MORGAN
LETTING DATE : 08/01/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE

7 ) 35-0918397

( I( )
RIETH RILEY CONSTRUCTION I
I

LINE NO / ITEM CODE / ALT

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0093 715-05596 62.000 LFT | 62.00000 3844.00]
PIPE EXTENSION, CIRCULAR, 18 IN. | |
0094 715-05597 12.000 LFT | 102.00000 1224.00|
PIPE EXTENSION, CIRCULAR, 24 IN. , TYPE | |
1, RCP | | |
0095 715-05756 71.000 LFT | 60.00000 4260.00 |
PIPE EXTENSION, CIRCULAR, 12 IN. | |
0096 715-05889 25.000 LFT | 91.00000 2275.00]
PIPE EXTENSION, CIRCULAR, 30 IN. | |
0097 715-07093 2.000 EACH | 3000.00000 6000.00]
SAFETY METAL END SECTION, 4:1, MIN AREA | |
11.6 SFT | | |
0098 715-46000 4.000 EACH | 325.00000 1300.00]
PIPE END SECTION, 12 IN. | |
0099 715-46005 12.000 EACH | 350.00000 4200.00 |
PIPE END SECTION, 15 IN. | |
0100 715-46010 5.000 EACH | 365.00000 1825.00]|
PIPE END SECTION, 18 IN. | |
0101 715-46020 6.000 EACH | 415.00000 2490.00]
PIPE END SECTION, 24 IN. | |
0102 715-91361 326.000 LFT | 25.00000 8150.00|
PIPE, PVC, 6 IN. | |
0103 715-97607 1.000 EACH | 625.00000 625.00]
PIPE END SECTION, MIN. AREA 4.5 SQ. FT. | |
0104 718-06526 77.000 TON | 100.00000 7700.00|
HMA FOR UNDERDRAINS | |
0105 718-06529 12.000 EACH | 590.00000 7080.00]|
OUTLET PROTECTOR, 2 | |
0106 718-06532 400.000 LFT | 6.00000 2400.00]
VIDEO INSPECTION FOR UNDERDRAINS | |
0107 718-52610 135.000 CYs | 80.00000 10800.00]
AGGREGATE FOR UNDERDRAINS | |
0108 718-99153 1214.000 SYS | 4.50000 5463.00]
GEOTEXTILES FOR UNDERDRAIN | |
0109 720-01894 1.000 EACH | 880.00000 880.00]|
CASTING, FURNISH AND ADJUST TO GRADE , | |
FLAT CASTING | |
0110 720-02609 1.000 EACH | 4600.00000 4600.00|
| |

MANHOLE, H2 |
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CALL ORDER : 140 CONTRACT ID : R -29530-A COUNTIES : MORGAN
LETTING DATE : 08/01/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE

7 ) 35-0918397

( I( )
RIETH RILEY CONSTRUCTION I
I

LINE NO / ITEM CODE / ALT

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0111 720-45065 2.000 EACH | 6000.00000 12000.00]|
INLET, N12 , MODIFIED DEPTH | |
0112 720-45070 2.000 EACH | 4700.00000 9400.00 |
INLET, P12A | |
0113 720-45070 9.000 EACH | 5100.00000 45900.00]
INLET, P12A , MODIFIED DEPTH | |
0114 720-45405 2.000 EACH | 3800.00000 7600.00 |
MANHOLE, B4 | |
0115 720-90129 3.000 EACH | 5400.00000 16200.00]|
MANHOLE, J2 | |
0116 720-95101 1.000 EACH | 15000.00000 15000.00]
MANHOLE, L2 | |
0117 720-97958 2.000 EACH | 8000.00000 16000.00]
MANHOLE, K2 | |
0118 801-01093 8.000 EACH | 850.00000 6800.00]
TEMPORARY WORKSITE SPEED LIMIT SIGN | |
ASSEMBLY | |
0119 801-03290 4.000 EACH | 200.00000 800.00]|
CONSTRUCTION SIGN, C | |
0120 801-04308 1.000 EACH | 500.00000 500.00]
ROAD CLOSURE SIGN ASSEMBLY | |
0121 801-06207 5200.000 LFT | 0.82000 4264.00|
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0122 801-06625 14.000 EACH | 150.00000 2100.00]
DETOUR ROUTE MARKER ASSEMBLY | |
0123 801-06640 91.000 EACH | 180.00000 16380.00]
CONSTRUCTION SIGN, A | |
0124 801-06645 21.000 EACH | 30.00000 630.00]
CONSTRUCTION SIGN, B | |
0125 801-06646 2400.000 LFT | 27.00000 64800.00]
TEMPORARY CONCRETE BARRIER | |
0126 801-06710 300.000 DAY | 6.50000 1950.00]|
FLASHING ARROW SIGN | |
0127 801-06775 LUMP | 74000.00000 74000.00]
MAINTAINING TRAFFIC | |
0128 801-07118 60.000 LFT | 15.00000 900.00 |
BARRICADE, III-A | |
0129 801-07119 126.000 LFT | 15.00000 1890.00]
| |

BARRICADE, III-B
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0130 801-08401 483.000 LFT | 39.00000 18837.00]|
TEMPORARY TRAFFIC BARRIER, TYPE 2 TL-3 | |
0131 801-09133 2.000 EACH | 8000.00000 16000.00]
TEMPORARY CHANGEABLE MESSAGE SIGN | |
0132 801-09282 288.000 SFT | 30.00000 8640.00|
TEMPORARY PANEL SIGNS | |
0133 801-52818 2.000 EACH | 17500.00000 35000.00]
TEMPORARY CROSSOVER, A | |
0134 802-05701 50.000 LFT | 28.00000 1400.00]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0135 802-96248 80.000 LFT | 28.00000 2240.00]
POST, WOOD, 4 IN. X 4 IN. | |
0136 802-99058 40.000 EACH | 117.00000 4680.00|
SHEET SIGN, INSTALL | |
0137 804-06770 3.000 EACH | 48.71000 146.13]|
DELINEATOR POST | |
0138 808-06711 315.000 LFT | 0.35000 110.25]
LINE, PAINT, BROKEN, WHITE, 4 IN. | |
0139 808-06713 2500.000 LFT | 0.35000 875.00 |
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0140 808-06714 1250.000 LFT | 0.35000 437.50]
LINE, PAINT, SOLID, YELLOW, 4 IN. | |
0141 808-06716 3900.000 LFT | 0.30000 1170.00|
LINE, REMOVE | |
0142 808-75996 45.000 EACH | 5.00000 225.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER, | |
REMOVE | | |
0143 808-75998 45.000 EACH | 47.00000 2115.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
0144 801-07024 1.000 EACH | 7700.00000 7700.00 |
ENERGY ABSORBING TERMINAL, CZ, TL-3 | |
SECTION TOTALS | $ 2,997,000.00| | $
+ + +
CONTRACT TOTALS | $ 2,997,000.00| 0.00] $




